JSBL



RTGS INTEGRATOR

# Technical & Financial Proposal

11 Mar 2016 (Ver 2.0)

Banking Solutions

**Centegy Technologies (Pvt) Ltd**

www.centegytechnologies.com



Table of Contents

**1 Technical Proposal** ..... 3
1.1 Requirement Finalization ..... 3
1.2 Scope of Work ..... 3
1.3 Centegy Offer ..... 4
1.4 Specific/Customized Integration ..... 4
1.5 Project Time Estimates ..... 5
**2 Financials** ..... 6
2.1 Fee Quotation ..... 6
2.2 Other Fee's ..... 6
2.3 Payment Terms ..... 7
**3 Other Matters** ..... 8
3.1 Specific ..... 8
3.2 General ..... 8

# 1 Technical Proposal

## 1.1 Requirement Finalization

*1.1.1* The BRD was received from JSBL on 02 Feb 2016.

*1.1.2* The request for proposal was received from JSBL on 08 Feb 2016.

*1.1.3* The requirement specification sent to JSBL on 12 Feb 2016.

*1.1.4* The draft proposal sent to JSBL on 12 Feb 2016.

*1.1.5* The revised proposal sent to JSBL on 18 Feb 2016.

*1.1.6* Change in request was received on 25-Feb-2016.

*1.1.7* Change in request was received on 25-Feb-2016.

*1.1.8* Centegy response was sent on 08-Mar-2016.

*1.1.9* Requirements are confirmed by JSBL on 11-Mar-2016.

*1.1.10* Proposal resent on 11-Mar-2016.

## 1.2 Scope of Work

*1.2.1* The scope of this proposal is to provide licensing of 'RTGS-Integrator' for the interfacing requirements which includes;

| Ref | Interfacing | Scope Requirement | |
|---|---|---|---|
| A | Integration with Banking modules | Home Remit | - APIs (Integrator's own) |
| | | Treasury | File based |
| B | Integration with Financial System | File based | |
| C | Integration with SBP-RTGS(PRISM) | Through RCCC/API provided by SBP | |

Note: The scope of this interfacing includes integration with SBP-RTGS by means of using RCCC mechanism provided by SBP/RTGS and able to interpret and transmit swift messages which includes

Phase I : MT-102
Phase II: MT-103/202/296/299/900/910.

*1.2.2* The scope of work includes development of ten ('10') Reports and/or Inquiries free of charge conditional that the report/inquiry does not requires any additional data entry, process or incorporation of an entire new functionality.

*1.2.3* The scope of work includes application
- One-time Deployment
- Configuration
- Training
- Implementation Support

*1.2.4* The scope of work does not include the following features:
- Dash Board/BI Reporting
- SMS/Email Transmission
- ISO messages based integration

*1.2.5* The scope of work does not include the following integrations:
- Integration with Bank Own Core Banking Application
- Integration with Bank AML Software
- Integration with Remitting Entities /Agents (MTOs) through APIs
- Integration with Bank SWITCH for IBFT

*1.2.6* The scope, time and fee for any additional scope of work will be determined separately.

### 1.3 Centegy Offer

*1.3.1* Our offer is the licensing of 'RTGS-Integrator' application to one legal entity (which is JS Bank Limited (JSBL) operating in Pakistan) as per the agreed scope of work (refer section 1.2).

*1.3.2* Centegy technologies grants to the client a perpetual, personal, non-transferable and non-exclusive right and license to use the Software, at the location(s) identified herein. The CLIENT represents warrants and agrees that the Software will be used only at such location(s) and only for the benefit of the client.

*1.3.3* Centegy Technologies will not be responding to any HW (Hardware) related queries as part of its response (i.e. not providing hardware specification and cost).

*1.3.4* Provision is available to embed End to End SSL encryption with the application.
Note: The SSL certificate acquisition, configuration and maintenance will be client responsibility.

*1.3.5* The application shall be installed and implemented at Bank's site in Karachi, Pakistan and may be relocated by the Bank at any other of its branch after prior written intimation to us as provided in the Agreement. However, we are not responsible for the re-installation, configuration, training or implementation at any new location.

### 1.4 Specific/Customized Integration

*1.4.1* The Time and Fee to complete the scope covered under enhancements/customization will determined after analyzing scope.

*1.4.2* The scope includes review, development, deployment/configuration, user acceptance testing and pilot support assistance.

## 1.5 Project Time Estimates

*1.5.1* The calendar time estimates to complete the assignment will be two (02) calendar months (as per the scope mentioned in section 1.2) commenced from the date of receiving purchase order.

Phase-I

| No | Stage/Activity | Weeks | From Date | To Date |
|---|---|---|---|---|
| 01 | Requirement Finalization | 02 | | |
| 02 | In-house Design & Development | 04 | | |
| 03 | Client/SBP Site – Changes/Verification | 03 | | |
| 04 | Deployment & Configuration | 01 | | |
| 05 | System Integration Testing | 01 | | |
| 06 | User Acceptance Testing (SBP/JSBL) | 02 | | |
| 07 | Walk through/Dress Rehearsal | 01 | | |
| 08 | Live Cut-Over | | | |

Phase-II

| No | Stage/Activity | Weeks | From Date | To Date |
|---|---|---|---|---|
| 01 | Requirement Finalization | | | |
| 02 | In-house Design & Development | | | |
| 03 | Client/SBP Site – Changes/Verification | | | |
| 04 | Deployment & Configuration | | | |
| 05 | System Integration Testing | | | |
| 06 | User Acceptance Testing (SBP/JSBL) | | | |
| 07 | Walk through/Dress Rehearsal | | | |
| 08 | Live Cut-Over | | | |

*1.5.2* The pilot support assistance will commence after UAT Sign-Off and will be for a period of one calendar month.

*1.5.3* Implementation time given is based on the assumption that the configuration, static data and other resource required from the Bank for setting up the application will be provided in time.

*1.5.4* The free warranty period of three (03) calendar months will be commenced from the time of application UAT completion.

*1.5.5* The maintenance period of twelve (12) calendar months (under a separate agreement) will be started soon after completion of warranty period.

# 2 Financials

## 2.1 Fee Quotation

*2.1.1* The total product fee according to the scope of work will be Rs. 4,750,000/- as per the scope mentioned in section 1.2.

*2.1.2* The fee of the assignment does not include the cost of Hardware, Operating System License fee, Database Engine License Fee, and Front-End Tool Software License.

*2.1.3* As per CENTEGY's general policy, we do not provide source code; therefore, the fee mentioned above is without source code.

*2.1.4* The product license fee paid and related enhancements/customization will be add-up with the current License + Enhancement Fee for calculating maintenance fee (bugs and error fixing only) which will be eighteen (18%) on yearly basis in advance.

*2.1.5* The fee is exclusive of all local taxes/duties and would be adjustable subject to changes in the scope of work. Further, any future taxation or change in government policy may affect the current pricing.

## 2.2 Other Fee's

*2.2.1* If the Bank requires enhancement or customization or integration at any time, a 'BRD – Business Requirement Document" will be initiated by Bank. In response to this CENTEGY, shall provide 'Change Request – CRF' having scope and cost estimate and will commence work as soon as possible after the CRF has been accepted by the client. The development charges (per man day) will be determined on the basis of scope of work and man days efforts required for any review, enhancement, customization, integration, etc.

Note: The mode of payment will be 50 percent at the time receipt of purchase order (PO) where as remaining 50 percent will be at the time of UAT approval (before deployment in LIVE environment).

*2.2.2* If the CLIENT requires the services of our firm to provide configuration, training and implementation support assistance after the specified calendar months or at other branches also (other than the pilot branch), then this will be charged for, on the basis of number of calendar days/months support required and number of branches cover respectively. A separate implementation fee @ Rs. 1200/- per man hour in addition, the traveling, boarding and lodging and other related costs will be charged on actual basis. A full day charge (8 man hours) will apply for all visits & stays.

Note: The mode of payment will be monthly based upon number of actual hours spend during a calendar month.

Additional fee will be charged for the specific Integration with Other Software Applications which are not covered under agreed scope of work like SWITCH Interfacing, AML Interfacing, SMS Interfacing, etc. The review, customization, configuration, support fee will be charged as per the agreed chargeable rate (per man day) separately, depending on the nature of work and man days efforts involved.

Note: The mode of payment will be 50 percent at the time receipt of purchase order (PO) where as remaining 50 percent will be at the time of UAT approval (before deployment in LIVE environment).

*2.2.3* In addition, we will charge out of pocket expenses (for visits outside Karachi), if any, which includes traveling, boarding and lodging cost at actual plus the per diem cost of @ Rs. 2,000/- per person per day for our staff traveling during the period of this assignment and extended support period. The 'OOP' fee for any international visit will be determined separately (if required).

## 2.3 Payment Terms

| No. | Schedule | Per (%) | Fee |
|---|---|---|---|
| | RTGS-Integrator License Fee | | |
| 01. | Upon Acceptance of Proposal | 25% | |
| | Phase-I | | |
| 02. | Upon Installation/Deployment | 20% | |
| 03. | Upon Completion of UAT | 20% | |
| 04. | Upon LIVE Commencement | 20% | |
| | Phase-II | | |
| 02. | Upon Installation/Deployment | 5% | |
| 03. | Upon Completion of UAT | 5% | |
| 04. | Upon LIVE Commencement | 5% | |
| | | | |
| | RTGS-Integrator Change Request | | |
| A | Upon Acceptance of CRF | 50% | |
| B | Upon Completion of UAT | 50% | |

# 3 Other Matters

## 3.1 Specific

*3.1.1* The proposal is valid for acceptance until a period of One (01) month from the proposal date.

*3.1.2* We will be in a position to commence work on the assignment within four weeks after receipt of Purchase Order.

## 3.2 General

*3.2.1* The provision of suitable working space, environment with access to computer systems as well as stationery and backup media for our project team for all aspects will be the responsibility of the client.

*3.2.2* The client, during the execution of the assignment or for a period of one year following the end of the assignment, will not make or attempt to make an offer of employment to any of our employees, either those working on the assignment or otherwise.

*3.2.3* We would recommend that the company appoint a liaison person for this assignment whom we can contact for information when necessary. An effective liaison will greatly speed up the completion of the assignment.

*3.2.4* We do not make any warranties, expressed or implied, towards successful implementation of the project / software, as we understand that besides the software there are a number of other variables that will contribute towards an effective implementation. However as per tradition and practice our best efforts & resources will be deployed towards generation of desired results.

*3.2.5* For multi-location deployment, setting up of Wide Area Network and connectivity will be the responsibility of the client. Likewise, database administration, replication, backup and optimization will also be handled by the client resources.